

March 14, 2024

NOTICE OF AWARD

Subject: ITB No. : 2024-01-002
Project Title : PNOC Network Rehabilitation and Reconfiguration Project

Attention: **MS. SHYRA CACATIAN**
Sales Engineer
PRONET SYSTEMS INTEGRATED NETWORK SOLUTION, INC.

Dear Ms. Cacatian:

This is to advise Pronet Systems Integrated Network Solution, Inc. on the acceptance of its bid to undertake the aforementioned project in the amount of **Four Million Seven Hundred Ninety-Two Thousand Five Hundred Sixty-Five Pesos (Php 4,792,565.00)**, in accordance with our Invitation to Bid dated January 25, 2024.


Contract Duration: Ninety (90) calendar days upon receipt of the Notice to Proceed

Please be advised that the performance security shall be submitted to the Company within ten (10) days from receipt of Notice of Award.

Kindly signify your agreement by signing on the space provided for below and return the other copies to us.

Very truly yours,

Signature Redacted


OLIVER B. BUTALID
President and CEO

CONFORME:
Signature Redacted
SHYRA A. CACATIAN
(Signature over Printed Name)
MARCH 15, 2024
(Date)

April 05, 2023

MS. ANNIECEL M. ZAMORA
Business Unit Manager
PRONET SYSTEMS INTEGRATED NETWORK SOLUTION, INC.
3/F Hollywood Square Building
#33 West Avenue, Quezon City

NOTICE TO PROCEED

This is to advise you that your offer for the PNOC Network Rehabilitation and Reconfiguration Project with ITB No. 2024-01-002 amounting to **Four Million Seven Hundred Ninety-Two Thousand Five Hundred Sixty-Five Pesos (Php 4,792,565.00)** has been accepted by the Company.

You are hereby directed to proceed with the same in the following contract duration:

Contract Duration: Ninety (90) calendar days upon receipt of the Notice to Proceed

The contract agreement to this effect shall be transmitted.

Very truly yours,

Signature Redacted

OLIVER B. BUTALID
President and CEO

Conforme:

Signature Redacted

ANNIECEL M. ZAMORA
Authorized Representative

Date

04/16/2024

MAIN OFFICE

PNOC Building 6, Energy Center
Rizal Drive, Bonifacio Global City
Taguig, Philippines 1634
(+632) 8789 7662
www.pnoc.com.ph

INDUSTRIAL PARK

Barangay Batangas Dos. Mariveles
Bataan, Philippines 2105
(+6347) 244 5884 and 86
industrialpark@pnoc.com.ph

ENERGY SUPPLY BASE

Barangay Mainaga, Mabini
Batangas, Philippines 4202
+63 917 515 4036
energysupplybase@pnoc.com.ph

**CONTRACT FOR PNOC NETWORK REHABILITATION
AND RECONFIGURATION PROJECT**

KNOW ALL MEN BY THESE PRESENTS:

This Contract made the **APR 29** **2024** 2024 between:

PHILIPPINE NATIONAL OIL COMPANY (PNOC), a government-owned and controlled corporation duly organized and existing under and by virtue of Presidential Decree No. 334, as amended, with principal business address at PNOC Building 6, Energy Center, Rizal Drive, Bonifacio Global City, Taguig City, Metro Manila, represented herein by its President and CEO, **OLIVER B. BUTALID**, and hereinafter referred to as the "**COMPANY**";

-and-

PRONET SYSTEMS INTEGRATED NETWORK SOLUTION, INC., a corporation duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with office address at 3/F Hollywood Square Building, #33 West Avenue, Quezon City, represented herein by its Business Unit Manager, **ANNIECEL M. ZAMORA**, and hereinafter referred to as "**CONTRACTOR**";

WITNESSETH:

WHEREAS, the COMPANY invited bids for certain goods and ancillary services, particularly for the PNOC Network Rehabilitation and Reconfiguration Project and has accepted a Bid by the CONTRACTOR for the supply of those services in the sum of **FOUR MILLION SEVEN HUNDRED NINETY TWO THOUSAND FIVE HUNDRED SIXTY-FIVE PESOS (PhP4,792,565.00)**, inclusive of Value Added Tax (VAT) if any, and all applicable taxes (hereinafter referred to as "Contract Price"), which cover all labor cost and cost of supplies, materials and equipment for the above specified services, to be complied within a period of Ninety (90) calendar days reckoned from the receipt of the Notice to Proceed;

NOW, THEREFORE, for and in consideration of the foregoing premises, and of the terms and conditions hereinafter set forth, the parties hereto agree as follows:

1. In this Contract words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.

Signature
Signature Redacted

Signature
Signature Redacted

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

i. Philippine Bidding Documents (PBDs);

- i. Schedule of Requirements;
- ii. Technical Specifications;
- iii. General and Special Conditions of Contract; and
- iv. Supplemental or Bid Bulletins, if any.

ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

iii. Performance Security;

iv. Notice of Award of Contract; and the Bidder's conforme thereto; and

v. Other contract documents that may be required by existing laws and/or the COMPANY concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration of the payment to be made by the COMPANY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the COMPANY to provide the services in accordance with the terms and conditions set forth in this contract and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. Liquidated damages are one tenth (1/10) of one percent (1%) of the cost of unperformed portion for every day of delay until actual delivery or performance.

5. The COMPANY hereby covenants to pay the CONTRACTOR the Contract Price or such other sum as may become payable under the provisions of the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

 Signature Redacted

 Signature Redacted

PHILIPPINE NATIONAL OIL COMPANY
(COMPANY)

PRONET SYSTEMS INTEGRATED NETWORK SOLUTION, INC.
(CONTRACTOR)

By:

By:

Signature Redacted

Signature Redacted

OLIVER B. BUTALID
President & CEO

ANNIECEL M. ZAMORA
Business Unit Manager

SIGNED IN THE PRESENCE OF:

Signature Redacted

Signature Redacted

SHYRA A. CACATIAN
SHYRA A. CACATIAN

ALMA B. TAGANAS
ALMA B. TAGANAS

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES }
QUEZON CITY } S.S.

BEFORE ME, a Notary Public for and in the above jurisdiction, this _____ day of _____, 2024 personally appeared:

APR 29 2024

Name Competent Evidence of Identity Date/Place Issued

PNOC

by:

OLIVER B. BUTALID Driver's License No. G01-80-018980 January 19, 2033 (expiry date)

PRONET SYSTEMS INTEGRATED NETWORK SOLUTION, INC.

by:

ANNIECEL M. ZAMORA Social Security System ID No. 33-2401961-9

known to me and to me known to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their own free and voluntary act and deed as well as the free and voluntary act and deed of the corporations represented herein and that they are authorized to sign the same.

This instrument consisting of four (4) pages, including the page whereon the acknowledgment clause is written, signed by the parties and their instrumental witnesses on each and every page hereof, sealed with my notarial seal, refers to a Contract for the PNOC Network Rehabilitation and Reconfiguration Project.

WITNESS MY HAND AND SEAL on the date and at the place first above-written.

Doc. No. 142 ;
Page No. 30 ;
Book No. V ;
Series of 2024.

ATTY. ALLISTER MICHAEL C. JOCOM
Notary Public

Adm. Matter No. NP-002 (2024-2025)
Until December 31, 2025
Roll of Attorneys No. 59492
IBP Lifetime No. 014663/01-06-15/Quezon City
PTR No. 5428113 /01-02-2024/Quezon City
No. 15 Xavierville Avenue, Loyola Heights, Q.C.
MCLE Compliance No. VII-0023972/Apr. 14, 2025/Q.C.