

BIDS AND AWARDS COMMITTEE
SUPPLEMENTAL BID BULLETIN NO. 01

Repair / Replacement of Roof of PNOC Bldgs. 4A and 4B

Invitation to Bid No. 2024-09-130

The PNOC Bids and Awards Committee hereby adopts the following amendments in the Philippine Bidding Documents:

1. Amendments:

a) Section VI (Specifications):

	From	To
VIII	<p>Completion of Work:</p> <p>Work should be completed within thirty (30) calendar days reckoned from the date of receipt of the Notice to Proceed.</p>	<p>Completion of Work:</p> <p>Work should be completed within forty-five (45) calendar days reckoned from the date of receipt of the Notice to Proceed.</p>

b) Section VIII (Bill of Quantities):

Revised Bill of Quantities attached (Annex A)

2. Clarification:

- a) All bidders who purchased the bidding documents under ITB NO. 2024-08-105 are exempted to pay the bidding documents fee for this project.

Amendments/inclusions/clarifications made herein shall be considered an integral part of the Bidding Document.



For guidance and information of all concerned.

Issued this 16th day of September 2024.

Antonio Buning

for.

ATTY. JOSEPHINE CASSANDRA J. CUI
Chairperson

adj

ANNEX "A"

BILL OF QUANTITIES

Designation		No. of Persons	No. of Days	Daily Rate	Amount
A.	Labor				
	a. Supervisor	1	30		
	b. Project Engineer (Civil or Structural)	1	30		
	c. Safety Officer	1	30		
	d. Construction Foreman	1	30		
	e. Skilled Laborer	3	30		
	f. Helper	4	30		
Sub-total for A					
Designation		No. of Equipment	No. of Days	Daily Rate	Amount
B.	Equipment				
	a. Impact Drill	2	7		
	b. Scaffolding	2	7		
	c. Safety Requirements and PPE	11	1		
	d. Mobilization and Demobilization	1	2		
	e. Hand tools				
	f. Dismantling Tools				
Sub-total for B					
C.	Total (A + B)				
D.	Output/day	10 sqm/day			
Designation		Quantity	Unit	Cost	Amount
E.	Materials				
	DISMANTLING WORKS				
	Removal/Discarding of Damage Existing Roof Insulation	1,032	l.m.		
	Removal/Discarding of Damage Corrugated Roofing Panel	1,032	l.m.		
	Removal/Discarding of Damage Gutter	172	l.m.		
	REPAIR AND REPLACEMENT WORKS				
	Sanding and reapplication of primer paint	1	lot		
	Installation/laying of 10mm double sided P.E. Foam Insulation	1,032	l.m.		
	Hoisting of roof materials	1	lot		
	Installation of roof gutters, flashing, and bended accessories	172	l.m.		

	Installation of corrugated roofing sheets gauge 24	1,032	l.m.		
	Sealant	60	tube		
	Paints	12	gals		
	SCAFFOLDING				
	ladders and catwalk	1	lot		
	CONSUMABLES	1	lot		
Sub-total for E					
F	Direct Cost (C + E)				
G	Contingencies				
H	Profit/Mark-ups				
I	VAT (12%)				
TOTAL					

(Signature over Printed name)
Authorized Representative