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Glossary of  
Terms, Abbreviations, and Acronyms 

 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in 

response to and in consonance with the requirements of the bidding documents. 
Also referred to as Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or 
consultant who submits a bid in response to the requirements of the Bidding 
Documents. (2016 revised IRR, Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases 
for bids, furnishing all information necessary for a prospective bidder to prepare a 

bid for the Goods, Infrastructure Projects, and/or Consulting Services required by 
the Procuring Entity. (2016 revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other 
types of projects or activities of the GOP requiring adequate external technical and 
professional expertise that are beyond the capability and/or capacity of the GOP 

to undertake such as, but not limited to: (i) advisory and review services; (ii) pre-
investment or feasibility studies; (iii) design; (iv) construction supervision; (v) 

management and related services; and (vi) other technical services or special 
studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity 

and the Supplier or Manufacturer or Distributor or Service Provider for 
procurement of Goods and Services; Contractor for Procurement of Infrastructure 

Projects; or Consultant or Consulting Firm for Procurement of Consulting Services; 
as the case may be,  as recorded in the Contract Form signed by the parties, 
including all attachments and appendices thereto and all documents incorporated 

by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the 

Procuring Entity and to whom the Contract to execute the Work was awarded.  
Contractor as used in these Bidding Documents may likewise refer to a supplier, 
distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 
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DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to 
procurement whose funding source is from a foreign government, foreign or 

international financing institution as specified in the Treaty or International or 
Executive Agreement. (2016 revised IRR, Section 5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, 

except Consulting Services and Infrastructure Projects, which may be needed in 
the transaction of public businesses or in the pursuit of any government 
undertaking, project or activity, whether in the nature of equipment, furniture, 

stationery, materials for construction, or personal property of any kind, including 
non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and 
related or analogous services, as well as procurement of materials and supplies 
provided by the Procuring Entity for such services. The term “related” or 

“analogous services” shall include, but is not limited to, lease or purchase of office 
space, media advertisements, health maintenance services, and other services 

essential to the operation of the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, 
demolition, repair, restoration or maintenance of roads and bridges, railways, 
airports, seaports, communication facilities, civil works components of information 

technology projects, irrigation, flood control and drainage, water supply, 
sanitation, sewerage and solid waste management systems, shore protection, 

energy/power and electrification facilities, national buildings, school buildings, 
hospital buildings, and other related construction projects of the government. Also 
referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering 
goods, infrastructure project or consulting services. A Procurement Project shall 

be described, detailed, and scheduled in the Project Procurement Management 
Plan prepared by the agency which shall be consolidated in the procuring entity's 
Annual Procurement Plan. (GPPB Circular No. 06-2019 dated 17 July 2019) 
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PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
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INVITATION TO BID  
 

Rebidding for the Repair of Jetty Structures 

 
Invitation to Bid No. 2025-02-051 

 

1. The Philippine National Oil Company, through the 2025 Approved Corporate 
Operating Budget intends to apply the sum of Twenty Million Pesos (PhP 
20,000,000.00) being the Approved Budget for the Contract (ABC) to 

payments under the contract for Rebidding for the Repair of Jetty 
Structures. Bids received in excess of the ABC shall be automatically 

rejected at bid opening. 
 

2. The Philippine National Oil Company, now invites bids for the above 

Procurement Project.  Completion of the Works is required within two 
hundred fifty (250) calendar days.  Bidders should have completed a 

contract similar to the Project.  The description of an eligible bidder is 
contained in the Bidding Documents, particularly, in Section II (Instructions 
to Bidders). 

 
3. Bidding will be conducted through open competitive bidding procedures 

using non-discretionary “pass/fail” criterion as specified in the 2016 revised 
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from Philippine National 
Oil Company, and inspect the Bidding Documents at the address given 

below during working hours from 8:00 AM to 5:00 PM. 
 

5. A complete set of Bidding Documents may be acquired by interested bidders 

starting February 25, 2025 from given address and website/s below and 
upon payment of the applicable fee for the Bidding Documents, pursuant to 

the latest Guidelines issued by the GPPB, in the amount of Twenty 
Thousand Pesos (PhP 20,000.00).  The Procuring Entity shall allow the 

bidder to present its proof of payment for the fees in person, by facsimile, 
or through electronic means. 
 

6. The Philippine National Oil Company, will hold a Pre-Bid Conference on 
March 4, 2025 (9:00 AM) at the PNOC Bldg. 6, Energy Center, Rizal Drive, 

Bonifacio Global City, Taguig City or through videoconferencing which shall 
be open to prospective bidders.  

 

7. Bids must be duly received by the BAC Secretariat through manual 
submission at the office address as indicated below, on or before March 

20, 2025 (10:00 AM). Late bids shall not be accepted. 

PHILIPPINE NATIONAL OIL COMPANY 
PNOC Building VI, Energy Center 

Rizal Drive, BGC, Taguig City 

Tel. No.: (02) 8789 – 7662   

www.pnoc.com.ph 

www.philgeps.gov.ph  

 

 

http://www.pnoc.com.ph/
http://www.philgeps.gov.ph/
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Section II. Instructions to Bidders 
 

 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information 
necessary for bidders to prepare responsive bids, in accordance with the 

requirements of the Procuring Entity.  It also provides information on bid 
submission, eligibility check, opening and evaluation of bids, post-qualification, 
and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Philippine National Oil Company invites Bids for the 
Rebidding for the Repair of Jetty Structures, with Project Identification 

Number 2025-02-051. 
 
The Procurement Project (referred to herein as “Project”) is for the 

construction of Works, as described in Section VI (Specifications). 
 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2025 

National Expenditure Program in the amount of Twenty Million Pesos 
(PhP 20,000,000.00). 

 
2.2. The source of funding is: 

 

a. GOCC and GFIs, the Corporate Operating Budget. 
 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 

9184 and its 2016 revised IRR, including its Generic Procurement Manual 
and associated policies, rules and regulations as the primary source thereof, 

while the herein clauses shall serve as the secondary source thereof.   
 

Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid 
by the BAC through the issuance of a supplemental or bid bulletin. 

 
The Bidder, by the act of submitting its Bid, shall be deemed to have 

inspected the site, determined the general characteristics of the contracted 
Works and the conditions for this Project, such as  the location and the 
nature of the work; (b) climatic conditions; (c) transportation facilities; (c) 

nature and condition of the terrain, geological conditions at the site 
communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power 
and access roads; and (d) other factors that may affect the cost, duration 
and execution or implementation of the contract, project, or work and 

examine all instructions, forms, terms, and project requirements in the 
Bidding Documents. 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe 
the highest standard of ethics during the procurement and execution of the 

contract.  They or through an agent shall not engage in corrupt, fraudulent, 
collusive, coercive, and obstructive practices defined under Annex “I” of the 
2016 revised IRR of RA No. 9184 or other integrity violations in competing 

for the Project. 
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5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially 
capable will be evaluated. 

 
5.2. The Bidder must have an experience of having completed a Single 

Largest Completed Contract (SLCC) that is similar to this Project, 

equivalent to at least fifty percent (50%) of the ABC adjusted, if 
necessary, by the Bidder to current prices using the PSA’s CPI, except 

under conditions provided for in Section 23.4.2.4 of the 2016 revised 
IRR of RA No. 9184.   
 

A contract is considered to be “similar” to the contract to be bid if it 
has the major categories of work stated in the BDS. 

 
5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree 

on another track record requirement, as specified in the Bidding 
Document prepared for this purpose. 

 
5.4. The Bidders shall comply with the eligibility criteria under Section 

23.4.2 of the 2016 IRR of RA No. 9184.   
  
6. Origin of Associated Goods  

 
There is no restriction on the origin of Goods other than those prohibited by 

a decision of the UN Security Council taken under Chapter VII of the Charter 
of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent 
allowed by the Procuring Entity as stated herein, but in no case more 
than fifty percent (50%) of the Project.  

 
a. Subcontracting is not allowed. 

 
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the 

specified date and time and either at its physical address and/or through 
videoconferencing via Zoom as indicated in paragraph 6 of the IB. 

 
9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of 
any part of the Bidding Documents.  Such requests must be in writing and 

received by the Procuring Entity, either at its given address or through 
electronic mail indicated in the IB, at least ten (10) calendar days before 
the deadline set for the submission and receipt of Bids.   
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10. Documents Comprising the Bid: Eligibility and Technical 
Components  

 
10.1. The first envelope shall contain the eligibility and technical 

documents of the Bid as specified in Section IX. Checklist of 
Technical and Financial Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAC are in foreign language other 

than English, it must be accompanied by a translation in English, 
which shall be authenticated by the appropriate Philippine foreign 
service establishment, post, or the equivalent office having 

jurisdiction over the foreign bidder’s affairs in the Philippines.  For 
Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to 
GPPB Resolution No. 13-2019 dated 23 May 2019. The English 
translation shall govern, for purposes of interpretation of the bid. 

 
10.3. A valid PCAB License is required, and in case of joint ventures, a valid 

special PCAB License, and registration for the type and cost of the 
contract for this Project. Any additional type of Contractor license or 

permit shall be indicated in the BDS. 
 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the 
contract to be bid, with their complete qualification and experience 

data shall be provided.  These key personnel must meet the required 
minimum years of experience set in the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, 
leased, and/or under purchase agreements, supported by proof of 

ownership, certification of availability of equipment from the 
equipment lessor/vendor for the duration of the project, as the case 
may be, must meet the minimum requirements for the contract set 

in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the 

Bid as specified in Section IX. Checklist of Technical and 
Financial Documents. 

 
11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall 

not be accepted. 

 
11.3. For Foreign-funded procurement, a ceiling may be applied to bid 

prices provided the conditions are met under Section 31.2 of the 
2016 revised IRR of RA No. 9184. 
 

12. Alternative Bids 
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Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 

and specifications.  Unless there is a value engineering clause in the BDS, 
alternative Bids shall not be accepted. 

 
13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation 

during contract implementation, except under extraordinary circumstances 
as determined by the NEDA and approved by the GPPB pursuant to the 
revised Guidelines for Contract Price Escalation guidelines.   

 
14. Bid and Payment Currencies 

 
14.1. Bid prices may be quoted in the local currency or tradeable currency 

accepted by the BSP at the discretion of the Bidder.  However, for 

purposes of bid evaluation, Bids denominated in foreign currencies 
shall be converted to Philippine currency based on the exchange rate 

as published in the BSP reference rate bulletin on the day of the bid 
opening. 

 
14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 
 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less 
than the percentage of the ABC in accordance with the schedule in 

the BDS. 
 

15.2. The Bid and bid security shall be valid until one hundred twenty 

(120) calendar days from deadline of submission. Any bid not 
accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive. 
  
16. Sealing and Marking of Bids 

 
Each Bidder shall submit one copy of the first and second components of its 

Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic 

copies of the Bid. However, failure of the Bidders to comply with the said 
request shall not be a ground for disqualification.   

 
If the Procuring Entity allows the submission of bids through online 
submission to the given website or any other electronic means, the Bidder 

shall submit an electronic copy of its Bid, which must be digitally signed. An 
electronic copy that cannot be opened or is corrupted shall be considered 

non-responsive and, thus, automatically disqualified. 
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17. Deadline for Submission of Bids 

 
The Bidders shall submit on the specified date and time and either at its 

physical address or through online submission as indicated in paragraph 7 
of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and 
at the place specified in paragraph 9 of the IB. The Bidders’ 
representatives who are present shall sign a register evidencing their 

attendance. In case videoconferencing, webcasting or other similar 
technologies will be used, attendance of participants shall likewise be 

recorded by the BAC Secretariat.  
 
In case the Bids cannot be opened as scheduled due to justifiable 

reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.  

 
18.2. The preliminary examination of Bids shall be governed by Section 30 

of the 2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids  

 
19.1. The Procuring Entity’s BAC shall immediately conduct a detailed 

evaluation of all Bids rated “passed” using non-discretionary pass/fail 
criteria.  The BAC shall consider the conditions in the evaluation of 
Bids under Section 32.2 of 2016 revised IRR of RA No. 9184. 

 
19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and 
opened and evaluated simultaneously so as to determine the Bid or 
combination of Bids offering the lowest calculated cost to the 

Procuring Entity.  Bid Security as required by ITB Clause 16 shall be 
submitted for each contract (lot) separately.  

 
19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of 

the 2016 revised IRR of RA No. 9184 must be sufficient for the total 

of the ABCs for all the lots participated in by the prospective Bidder. 
  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated 
Bid, the Bidder shall submit its latest income and business tax returns filed 

and paid through the BIR Electronic Filing and Payment System (eFPS), and 
other appropriate licenses and permits required by law and stated in the 
BDS. 

  
21. Signing of the Contract 
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The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract. Additional Contract documents are 

indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

 

Notes on the Bid Data Sheet (BDS) 
 
The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or 
specify in detail, information, or requirements included in the ITB found in 

Section II, which are specific to each procurement. 
 
This Section is intended to assist the Procuring Entity in providing the specific 

information in relation to corresponding clauses in the ITB and has to be 
prepared for each specific procurement. 

 
The Procuring Entity should specify in the BDS information and requirements 
specific to the circumstances of the Procuring Entity, the processing of the 

procurement, and the bid evaluation criteria that will apply to the Bids.  In 
preparing the BDS, the following aspects should be checked: 

 

a. Information that specifies and complements provisions of the ITB must 
be incorporated. 
  

b. Amendments and/or supplements, if any, to provisions of the ITB as 
necessitated by the circumstances of the specific procurement, must also 

be incorporated. 
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Bid Data Sheet 
ITB 

Clause 
 

5.2 For this purpose, contracts similar to the Project refer to contracts 
which have the same major categories of work, which shall be:  

 
The contractor must have completed a project in the 

construction/rehabilitation/retrofitting of the jetty, ports, and/or 
harbor. 
 

7.1 

 

Subcontracting is not allowed. 

10.3 PCAB License under General Engineering (GE-E) with at least 
Category A Classification. 

10.4 
 

The key personnel must meet the required minimum years of 
experience set below: 

  

 

Key Personnel   Experience  

Project Manager 

 

A licensed Civil Engineer 

with construction 

experience as Project 

Manager in Port 

Development, and 

Engineering Infrastructure  

-  

 

 

 

Minimum of 15 years work 

experience in general 

construction. 

 

5 years minimum experience in 

a similar or related project  

Site Engineer 

 

Licensed Civil/Structural 

Engineer with construction 

experience as a Project 

Engineer in Port 

Development, and 

Engineering Infrastructure 

-  

 

 

Minimum 10 years work 

experience in general 

construction or related projects. 

 

5 years minimum experience in 

a similar or related project 

Material/Quality Control 
Engineer 

 

DPWH Accredited 

Material Engineer II 

- 

 

           

Minimum 2 years work 

experience in general 

construction 

 

Satisfactorily completed at least 

1 related offshore project. 
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Construction Safety and 

Health Officer 

 

Licensed Safety Practitioner 

With SO2/ SO3/ SO4 per 

requirement on RA11058/ 

DOLE Department Order 

198- 18 

-  

 

Minimum 10 years work 

experience in general 

construction or related projects.  

 

5 years minimum experience in 

a similar or related project  

Foreman  

 

NC II Certified Foreman 

-  

 

 

Minimum 5 years work 

experience in general 

construction  

 

Satisfactorily completed at least 

2 related offshore projects. 

Welder  

 

TESDA Certified Underwater 

Welder (Submerged Arc 

Welding) 

-  

 

Minimum 2 years work 

experience in general 

construction 

 

Satisfactorily completed at least 

1 related offshore project. 

 

Diver  

 

Philippine Association of 

Diving Instructor (PADI) 

Certified 

-  

 

 

 

Minimum 2 years of work 

experience diver 

Satisfactorily completed at least 

1 related offshore project. 

Skilled Worker 

 

NC II Certified Steelman / 

Mason / Scaffolder 

- Minimum 2 years of work 

experience in general 

construction Satisfactorily 

completed at least 1 related 

offshore project. 

 
 
 

10.5  

 

Equipment Capacity No. of Units 

Diesel Generator At least 10 kVA 1 

Diving Tools 

(Scuba Tank, Scuba Dive 
Equipment, Diving 

Compressor) 

Full set 10 

Underwater Welding At least 20 – 135 2 
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Equipment 

 

Amp 

Chipping Hammer At least 1000 watts 4 

Pump Crete At least 70 cubic 
meter/hour 

1 

Concrete Mixer Truck At least 16 cubic 
meter 

1 

Concrete Vibrator (Diesel 
or Electric) 

At least 2 HP 2 

Service Boat Length: 20 ft max 
Capacity: 340 kg-

force 

1 

 

 
 

12 Alternative bids shall not be accepted. 
 

15.1 The bid security shall be in the form of a Bid Securing Declaration or 
any of the following forms and amounts: 

a. The amount of not less than PhP 400,000.00 [two percent 
(2%) of ABC], if bid security is in cash, cashier’s/manager’s 

check, bank draft/guarantee or irrevocable letter of credit; 
 

b. The amount of not less than PhP 1,000,000.00 [five percent 

(5%) of ABC] if bid security is in Surety Bond. 

19.2 Partial bid is not allowed. 

20 No additional requirement   

21 

 

Additional contract documents relevant to the Project that may be 

required by existing laws and/or the Procuring Entity, such as 
construction schedule and S-curve, manpower schedule, construction 
methods, equipment utilization schedule, construction safety and 

health program approved by the DOLE, and other acceptable tools of 
project scheduling. 
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Section IV. General Conditions of 
Contract 

 
 

 

Notes on the General Conditions of Contract 
 
The General Conditions of Contract (GCC) in this Section, read in conjunction 

with the Special Conditions of Contract in Section V and other documents listed 
therein, should be a complete document expressing all the rights and obligations 
of the parties. 

 
Matters governing performance of the Contractor, payments under the contract, 

or matters affecting the risks, rights, and obligations of the parties under the 
contract are included in the GCC and Special Conditions of Contract.   

 
Any complementary information, which may be needed, shall be introduced only 
through the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically 
mentioned, that can be reasonably inferred as being required for its 

completion as if such items were expressly mentioned herein. All the 
provisions of RA No. 9184 and its 2016 revised IRR, including the Generic 
Procurement Manual, and associated issuances, constitute the primary 

source for the terms and conditions of the Contract, and thus, applicable in 
contract implementation.  Herein clauses shall serve as the secondary 

source for the terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR 

of RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied 
to all procurement activities, the advertisement, posting, or invitation of 

which were issued after the effectivity of the said amendment.   
  

2. Sectional Completion of Works 

 
If sectional completion is specified in the Special Conditions of Contract 

(SCC), references in the Conditions of Contract to the Works, the 
Completion Date, and the Intended Completion Date shall apply to any 

Section of the Works (other than references to the Completion Date and 
Intended Completion Date for the whole of the Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site 
to the Contractor based on the schedule of delivery indicated in the 
SCC, which corresponds to the execution of the Works.  If the 

Contractor suffers delay or incurs cost from failure on the part of the 
Procuring Entity to give possession in accordance with the terms of 

this clause, the Procuring Entity’s Representative shall give the 
Contractor a Contract Time Extension and certify such sum as fair to 
cover the cost incurred, which sum shall be paid by Procuring Entity. 

 
4.2. If possession of a portion is not given by the above date, the 

Procuring Entity will be deemed to have delayed the start of the 
relevant activities.  The resulting adjustments in contract time to 
address such delay may be addressed through contract extension 

provided under Annex “E” of the 2016 revised IRR of RA No. 9184. 
 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of 

Key Personnel indicating their designation, in accordance with ITB Clause 
10.3 and specified in the BDS, to carry out the supervision of the Works.   

 
The Procuring Entity will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are equal to or 

better than those of the personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award 
from the Procuring Entity but in no case later than the signing of the 

contract by both parties, the successful Bidder shall furnish the 
performance security in any of the forms prescribed in Section 39 of 
the 2016 revised IRR.  

 
5.2. The Contractor, by entering into the Contract with the Procuring 

Entity, acknowledges the right of the Procuring Entity to institute 
action pursuant to RA No. 3688 against any subcontractor be they an 
individual, firm, partnership, corporation, or association supplying 

the Contractor with labor, materials and/or equipment for the 
performance of this Contract. 

  
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation 
Reports referred to in the SCC supplemented by any information obtained 

by the Contractor. 
 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under 

Section 62.2.2 of the 2016 revised IRR, the Procuring Entity shall 
forfeit its performance security, subject its property(ies) to 

attachment or garnishment proceedings, and perpetually disqualify it 
from participating in any public bidding. All payables of the GOP in 
his favor shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that 

occasioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity.  
Specific duration of the warranty is found in the SCC. 

 
8. Liability of the Contractor 

 
Subject to additional provisions, if any, set forth in the SCC, the 
Contractor’s liability under this Contract shall be as provided by the laws of 

the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be 

jointly and severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie 
by the Procuring Entity that the Contractor has engaged, before, or during 

the implementation of the contract, in unlawful deeds and behaviors relative 
to contract acquisition and implementation, such as, but not limited to 
corrupt, fraudulent, collusive, coercive, and obstructive practices as stated 

in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 
revised IRR of RA No. 9184, and if applicable as indicated in the SCC, the 

Dayworks rates in the Contractor’s Bid shall be used for small additional 
amounts of work only when the Procuring Entity’s Representative has given 
written instructions in advance for additional work to be paid for in that 

way. 
 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative 

for approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. 

The submissions of the Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative 

for approval an updated Program of Work at intervals no longer than 
the period stated in the SCC.  If the Contractor does not submit an 

updated Program of Work within this period, the Procuring Entity’s 
Representative may withhold the amount stated in the SCC from the 

next payment certificate and continue to withhold this amount until 
the next payment after the date on which the overdue Program of 
Work has been submitted. 

 
12. Instructions, Inspections and Audits 

 
The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors of the GOP or the 
Procuring Entity, as may be required. 

 
13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which 
shall be submitted as a Contract document, make an advance payment to 

the Contractor in an amount not exceeding fifteen percent (15%) of the 
total contract price, to be made in lump sum, or at the most two 
installments according to a schedule specified in the SCC, subject to the 

requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 
 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  

Such requests for payment shall be verified and certified by the Procuring 
Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 

the SCC, materials and equipment delivered on the site but not completely 
put in place shall not be included for payment. 
 

15. Operating and Maintenance Manuals 
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15.1. If required, the Contractor will provide “as built” Drawings and/or 
operating and maintenance manuals as specified in the SCC. 

 
15.2. If the Contractor does not provide the Drawings and/or manuals by 

the dates stated above, or they do not receive the Procuring Entity’s 
Representative’s approval, the Procuring Entity’s Representative may 
withhold the amount stated in the SCC from payments due to the 

Contractor. 
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Section V. Special Conditions of 
Contract 

 
 

Notes on the Special Conditions of Contract 
 
Similar to the BDS, the clauses in this Section are intended to assist the 
Procuring Entity in providing contract-specific information in relation to 

corresponding clauses in the GCC found in Section IV. 
 
The Special Conditions of Contract (SCC) complement the GCC, specifying 

contractual requirements linked to the special circumstances of the Procuring 
Entity, the Procuring Entity’s country, the sector, and the Works procured.  In 

preparing this Section, the following aspects should be checked: 
 

a. Information that complements provisions of the GCC must be 

incorporated. 
 

b. Amendments and/or supplements to provisions of the GCC as 
necessitated by the circumstances of the specific purchase, must also 
be incorporated. 

 
However, no special condition which defeats or negates the general intent and 

purpose of the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

2 No further instruction 

4.1 No further instruction 

6 The site investigation reports are:  

 
Kindly refer to the Scope of Work/Technical Specifications. 

7.2 1. The warranty period shall be five (5) years from the 
date of issuance of the Certificate of Final Acceptance 
for the scope of work involving the retrofitting of steel 

piles and repair of pile caps.  During the warranty 
period, the Contractor shall be responsible for 

reimbursing the procuring entity for necessary 
restoration or reconstruction works brought about by 

structural defects or structural failures occurring due 
to improper performance of work, use of inferior 
quality/substandard materials, and any violation of 

the contract plans and specifications. 
2. The warranty for the defect’s liability shall be one (1) 

year. The contractor shall under take the repair works, 
at his own expenses of any damage to the 
infrastructure on account of use of materials of inferior 

quality, within ninety (90) days from the issuance of 
an order to undertake repair.  

3. The warranty period shall be one (1) year for fenders 
and their accessories reckoned upon issuance of the 
Certificate of Final Acceptance.   

 

Note:  During the warranty period.  The contractor is still 

required to post a warranty security to be retained for one year 
after final acceptance to cover expenses incurred but even after 
the lapse of the one-year period, their warranty shall continue 

for the next 4 years, without the warranty security.) 

 

10 No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the 
Procuring Entity’s Representative within fifteen (15) calendar 
days from delivery of the Notice of Award. 

11.2 The amount to be withheld for late submission of an updated 
Program of Work is Two Thousand Pesos (PhP 2,000.00) 

per day of delay. 

13 The amount of the advance payment shall not exceed 15% of 

the contract amount. 

14 Materials and equipment delivered on the site but not 
completely put in place shall not be included for payment.  
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15.1 The date by which operating and maintenance manuals are 

required is ten (10) calendar days upon acceptance of 
Punch List. 
 

The date by which “as built” drawings are required within 
fifteen (15) calendar days upon acceptance of Punch List. 

15.2 The amount to be withheld for failing to produce “as built” 
drawings and/or operating and maintenance manuals by the 

date required is Two Thousand Pesos (PhP 2,000.00). 
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Section VI. Specifications 
 

I. SCOPE OF WORK 
 

The contractor shall provide all essential labor, tools, materials, and 

equipment, as well as the requisite supervision and technical expertise for the 
rehabilitation of the existing Jetty Facility at the PNOC Industrial Park. The 

scope of services includes but not limited to the following: 
 

Scope of works 1: Retrofitting of Piles 
 

Part A: Retrofitting by concrete jacketing (101 piles) 
1. Mobilization and setting-up of temporary facility  

2. Conduct pile cleaning in all the existing steel piles that need to be retrofitted. 
(see attached plan). 

3. Removal of existing fiber-reinforced polymer (FRP) on steel piles for 
retrofitting. 

4. Remove existing anti-corrosion agents and clean from rust all existing steel 

members. 
5. Enlargement of steel piles by incorporating a concrete mix, alongside the use 

of marine-grade and glass fiber-reinforced polymer (GFRP) as vertical bars. 
(see detail of concrete jacketing on attached plans) 

6. After the curing process of reinforced concrete piles, apply petrolatum tape to 

the piles to prevent corrosion 
7. Installation of New FRP. 

8.  Housekeeping and proper disposal of generated waste material.  
 
 Part B: Retrofitting by steel plate patching and replacement of new FRP (120 

Piles) 
1. Conduct pile cleaning in all the existing steel piles that need to be 

retrofitted. (see attached plan). 
2. Removal of existing fiber-reinforced polymer (FRP) on steel piles for 

retrofitting. 

3. Remove existing anti-corrosion agents and clean from rust all 
existing steel members. 

4. Patch and repair damaged underwater piles using steel plates. (see 
detail on the attached plan). 

5. Installation of new fiber-reinforced polymer (FRP) 

6. Application of new anti-corrosion agent for all steel members. 
7. Housekeeping and proper disposal of generated waste material. 

 
 

Scope of works 2: Repair of pile caps 45 units (Line H-K) see attached 

key plan 
 

1. Chipping and removal of loose concrete. 
2. Cleaning/removal of loose rust. 
3. Application of corrosion-resistant agents/coating on exposed rebar. 

4. Application of concrete epoxy on pile cap with cracks 
5. Application of epoxy putty on concrete spalling. 
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6. Housekeeping and proper disposal of generated waste material. 
 

Scope of works 3: Replacement of new rubber leg fender 
1. Supply, delivery, and installation of one (1) assembly of brand-new rubber 

leg fenders including their supports and accessories (see detail on material 
requirements). 

2. Removed and recover existing fender and haul to PNOC staging area. 

3. Set-up support to install new rubber fender. 
4. Ensure correct alignment of the newly installed brand-new rubber leg 

fender. 
5. Housekeeping and proper disposal of generated waste material. 

 

 
II. LABOR REQUIREMENTS 

 

1. The Contractor must have a minimum of two (3) years of work experience 

involving civil, structural, and electrical works, specifically involving 

construction and retrofitting projects for jetties or other related offshore 

projects.  

2.       The Contractor must assign a Project Manager and Site Engineer 
who will directly coordinate with the PNOC Park Management 
representative. 

3. The Contractor must assign a Safety Officer who will ensure the safety of 

the workforce throughout the project duration.   

4. The Site Engineer, Safety Officer, and Foreman must be present at the 

project site whenever work is being performed.  

5. The minimum work experience requirements for key personnel of the 

contractor are the following:  

 

Key Personnel  Qualification   Experience  

Project Manager  

A licensed Civil 

Engineer with 

construction experience 

as Project Manager in 

Port Development, and 

Engineering 

Infrastructure.  

-  

 

 

- 

Minimum of 15 years work 

experience in general 

construction. 

5 years minimum 

experience in a similar or 

related project  

Site Engineer 

Licensed 

Civil/Structural 

Engineer with 

construction experience 

as a Project Engineer in 

Port Development, and 

Engineering 

Infrastructure 

-  

 

- 

Minimum 10 years work 

experience in general 

construction or related 

projects. 

 

5 years minimum 

experience in a similar or 

related project 
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Material/ 
Quality 

Control 
Engineer 

 

 

DPWH Accredited 

Material Engineer II 

- 

 

          
- 

Minimum 2 years work 

experience in general 

construction 

 

Satisfactorily completed at 

least 1 related offshore 

project. 

 

Construction 

Safety and Health 

Officer 

Licensed Safety 

Practitioner 

With SO2/ SO3/ SO4 

per requirement on 

RA11058/ DOLE 

Department Order 198- 

18 

-  

 

Minimum 10 years work 

experience in general 

construction or related 

projects.  

 

5 years minimum 

experience in a similar or 

related project  

Foreman  NC II Certified Foreman 

-  

 

 

- 

Minimum 5 years work 

experience in general 

construction  

 

Satisfactorily completed at 

least 2 related offshore 

projects. 

 

Welder  

TESDA Certified 

Underwater Welder 

(Submerged Arc 

Welding) 

-  

 

Minimum 2 years work 

experience in general 

construction 

 

Satisfactorily completed at 

least 1 related offshore 

project. 

 

Diver  

Philippine Association 

of Diving Instructor 

(PADI) Certified 

-  

 

 

- 

Minimum 2 years of work 

experience diver 

Satisfactorily completed at 

least 1 related offshore 

project. 
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Skilled Worker 

NC II Certified 

Steelman / Mason / 
Scaffolder 

-  

-  

Minimum 2 years of work 

experience in general 

construction Satisfactorily 

completed at least 1 related 

offshore project. 

 

 
 

III. MATERIAL REQUIREMENTS  

 
Scope of works 1: Retrofitting of steel piles underwater 

a. 16 mm glass fiber reinforced polymer (GFRP) main bars  
• Minimum tensile modulus 50GPA 
• Modulus Elasticity – 2.2 

b. 10 mm glass fiber reinforced polymer (GFRP) dowel bars  
• Minimum tensile modulus 50GPA 

• Modulus Elasticity – 2.2 
c. Welding rods (E6010 or any alternative that is applicable to perform 

welding works) 

d. #16 Galvanized Iron tie wires 
e. Fiber reinforces polymer  

• Tensile Strength Kgf – (9min.,21max) 
• Basic weight(g/m²) – (360min., 540max) 

f. Ready mix concrete (27.58 mpa) 

g. Petrolatum tape  
• Breaking strength 200N/50mm 

• Breakdown Voltage (55%) -16kV min. 
h. Steel plate 8mm thick 

 

   Note: All materials should comply with the following standard; 
• ASTM D7205 

• ASTM D7957/D7957M-22 – for round glass fiber reinforce polymer 
• ASTM A82 – Steel Wire, Plain, for Concrete Reinforcement 
• ASTM A615 - Deformed and Plain Billet – Steel Bars for Concrete 

Reinforcement. 
• ASTM A615, Grade 60 and 40 - Steel bars 

• ASTM D4762 – For Fiber Reinforce Polymer 
• ASTM C31 Making and Curing Concrete Test Specimens  
• in the Field 

• ASTM C33 Concrete Aggregates 
• ASTM C39 Compressive Strength of Cylindrical Concrete  

• Specimens 
• ASTM C42 Obtaining and Testing Drilled Cores and  
• Sawed Beams 

• ASTM C94 Ready-mixed Concrete 
• ASTM C143 Slump of Hydraulic-Cement Concrete 

• ASTM C150 Portland Cement 
• ASTM C347 Recommended Practice for Concrete  
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• Formwork, US Corps of Engineers CRD C-572  
• ASTM C494 Chemical Admixtures for Concrete 

• ASTM C805 Rebound Number of Hardened Concrete 
 

Scope of works 2: Repair of pile caps 
a. Rust remover/converter 
b. Anti-corrosion agents 

c. Concrete epoxy putty 
d. Concrete epoxy 

e. Cement  
f. Crushed sand 

 

Scope of works 3: Replacement of fender system 
a. 1 set of 800mmH x 1500mmL rubber fender body. Energy absorption 

is 471-kilo Newton-meter per pair, reaction force is 1200 KN at 
deflection 52.5% 

b. 1 set ultra-high molecular weight polyethylene (HMW PE) pad 

c. 6 sets full threaded bolt M36 SS316 pad fixing 
d. Chemical bolt for marine application. 

 
IV. TOOLS/EQUIPMENT REQUIREMENTS 

 

The minimum major Equipment requirements are the following: 

 

TOOLS Capacity Number of 

units 

   Diesel generator 

At least 10 
Kilo-volt-
amperes (kVA) 1 

Diving Tools  

(Scuba tank, scuba dive 

equipment, diving 

compressor) 

Full set 

10 

Underwater Welding 

Equipment 
At least 20-135 
AMP 2 

   Chipping hammer 
At least 1000 
watts 4 

Pump Crete 

At least 70 
cubic 
meter/hour 1 

Concrete Mixer Truck 
At least 16 
cubic meter 1 

Concrete vibrator (diesel or 

electric) power 
At least 2 
horsepower 2 

Service Boat 

 

 

Length= 20 
feet ; 

1 
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maximum 

capacity = 340 
kilogram-force 

 
V. BILL OF QUANTITIES 

 

Refer to Section VIII. 
 

 
VI. PROJECT EXECUTION REQUIREMENTS 
 

Scope of work 1: Retrofitting of steel piles underwater 
 

1. Retrofitting preparation 

• Remove the existing FRP cover on steel piles. 

• Take off the rust, residual coatings, and any contaminants 

present on steel piles. 

2. Reinforced Concrete Jacketing 

• Installation of 16 mm glass fiber reinforced polymer (GFRP) 

vertical bars. 

• Strictly observed the designed number of vertical bars needed 

to enlarge piles EIA & EIB in the general notes (see attached 

plan). 

• Installation/Welding of 10 mm glass fiber reinforced polymer 

(GFRP) dowel bars to the edge of steel piles. 

• Fabrication of 10 mm glass fiber reinforced polymer (GFRP) ties. 

• Installation of #16 G.I wires in tying the main bars, dowels, and 

column ties. 

• Installation of glass fiber sheet as column forms. 

• The desired concrete cover for pile enlargement must be 

observed as per the general notes (see attached plan). 

• All debris, dirt and water shall be removed from the forms. 

Forms, reinforcement steel, pipes, conduits, sleeves, anchors 

and other embedded items shall be inspected and approved by 

the Engineer before placing any concrete. The Contractor shall 

advise the Engineer of his readiness to proceed at least 12 hours 

before each placement of concrete. 

• The surfaces of previously placed concrete, such as vertical or 

horizontal construction joints, shall be roughened, cleaned of 

foreign matter and laitance, and saturated with water. 

• Ready mix concrete for concrete pouring. 

• Concrete shall not be placed in water or stay submerged within 

24 hours after  

• placing, except for curing nor shall running water be permitted 

to flow over concrete surfaces within four days after the placing 

of concrete. 

• Where water-stop type construction joints are provided, the 

concrete shall be properly worked by rodding and vibrating 

around the water stops to produce watertight joints, before any 
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concrete is poured on the upper surfaces, particularly in the case 

of horizontal water stops in slabs 

• Use a concrete vibrator during concrete pouring to avoid the 

presence of honeycombs. At least one vibrator shall be used for 

every eight cubic meters of concrete placed per hour. One spare 

vibrator in operating condition shall be available on the site. 

• Desired days in stripping of forms and concrete curing must be 

followed. 

• All exposed surfaces including finished surfaces shall be treated 

immediately after concrete has been poured, to provide 

continuous moist curing for at least 7 days. Walls and vertical 

surfaces may be covered with continuously saturated burlap or 

kept moist by other approved means. Horizontal surfaces, slabs, 

etc. shall be ponded to a depth of 15mm or kept continuously 

wet utilizing sprinklers or other approved methods 

• Application of petrolatum tape on concrete piles to prevent 

corrosion. 

o Undercoat or prime the entire surface with the 

petrolatum paste,  

uniformly at a covering capacity of 5.0 sq.m./kg. The 

paste will  

serve as water displacing agent and corrosion inhibitor. 

o Spirally apply the petrolatum tape for areas under 

water ensuring a 50% overlap. The tape must have 

sufficient tension to expel water form between the 

metal surface and the tape. 

o The laps and entire tape surface must be pressed and 

smoothened with the hands in order to bind it firmly to 

the substrate and ensure a complete seal. 

o Note: The end lap of each roll shall overlap the end of 

the preceding roll by a minimum length of 200mm. 

o Areas of deep pitting must be treated with a liberal 

coating of the petrolatum paste to fill up any voids. 

Note: If very deep pitting occurs, cut a patch of tape 

and press  

o firmly in the area after pasting. 

o Apply a liberal coat of petrolatum paste over the areas 

where there are weld scars and protrusions. 

Note: After wrapping the pile with tape, examine the 

area where scars occur. If there is any “bridging” of the 

tape around the scars, cut with a sharp knife and press 

the tape down around the scar. Cut a patch of tape and 

apply over the area, rub down to amalgamate the 

compound 

• Installation of new FRP on piles 
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Note:  

BASIS OF ACCEPTANCE / REJECTION 

• Final acceptance of all concrete will be based on satisfactory 

results of compressive strength tests. 

• Strength tests representing each class of concrete must 

meet the following two requirements: 

a. The average of any three consecutive strength tests shall 

be equal to, or greater than the specified strength. 

b. No individual strength test shall be more than 15% below 

the specified strength.  

• Except as provided below, acceptance criteria will be as 

outlined in ASTM C94 and ACI 318. Concrete which achieves 

the required compressive strength will be accepted as 

satisfactory for payment provided placement, finish and 

tolerance meet the specified requirements. 

• Concrete with average strength deficient by not more than 

fifteen per cent (15%) of the required strength may be 

accepted, subject to cost reduction given in the following 

schedule: 

Per Cent (%) Deficiency 

In Average Strength 

Per Cent (%) of 

Unit Price Reduction 

• Less than 3 

• 0 to less than 5 

• 5 to less than 10 

• 10 to 15 

• more than 15 

 

• 0 

• 15 

• 30 

• 40 

• 100 

 

 

3. Reinforcement using steel plate  

• Remove the existing FRP cover on steel piles. 
• Clean the pile to expose the damaged part. 
• Cut steel plate with required size based on damaged part. 

• Paching and welding steel plate on damaged pile (refer to 
attached key plan for the detail of patching method) 

• Apply anti-corrosion protection on piles 

• Application of petrolatum tape on concrete piles to prevent 

corrosion. (follow previous methodology on installation) 

• Installation of new FRP 

 

Scope of work 2: Repair of pile caps 

1. Concrete Spalling/Crack Repair  

Method 1: 

• Identify Spalled areas 
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• Chipping and remove loose concrete and chip till good concrete 

is reached. 

• Prepare structural epoxy putty to spalled area, let epoxy putty 

cure 

• Grind protruding epoxy putty flush to concrete surface. 

 

            Method 2: 

• Identify cracks  

• V-cut along cracks and drill ½ inch dia. Hole to a depth of 

approximately half the structure dimension. 

• Clean and remove loose concrete and concrete powders. 

• Install ¼ inch dia. Copper tubing into a drill holes. 

• Apply structural epoxy 316 putty on V-cut and around 

peripheries of copper tubing, and allow the putty to cure. 

• Pressure injects structural epoxy 316 thru the copper tubes to 

fill cracks and honeycombs 

• Grind the protruding copper tubes and putty flush to concrete 

surface. 

 

Scope of works 3: Supply, delivery, and installation of brand-new 
rubber leg fender 

i. Set up and fix the A-frame at the platform area together with 
chain blocks and ropes.  

ii. Remove the existing bolt of the old fender 
iii. Recover the exiting rubber fender and transfer to the staging 

area 

iv.  Core drilling for the installation of new bolts for the new 
fender. 

v. Install the brand-new fixing bolts and apply grouts. 
vi. Assemble one set of brand-new rubber leg fenders. 
vii. Carefully lower down and place the hole to the fixing bolts. 

viii. Retighten the connections of the leg fenders. 
ix. The contractor shall ensure that the newly installed rubber leg 

fenders are free from dents or damage and aligned with the 
existing rubber leg fenders. Otherwise, will form part of 
rectification works. 

 

 

VII. ADDITIONAL REQUIREMENTS 

 

A. General Conditions 
 

1. The contractor must inspect and examine the site and the surroundings 
of the proposed project to estimate the labor, materials, and 

equipment necessary to carry out the work.  

 2.  A joint inspection must be conducted by the Contractor and PNOC 
Park Management Department Representatives on the specific works 

to be done for the project.  
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3.  The contractor must secure the required surety, performance, and 
guarantee bonds before the commencement of work.  In addition, 

warranty security must be posted by the Contractor for one year from 

the issuance of the certificate of final acceptance.   

4. The contractor is required to submit the following items subject to the 
approval of the PNOC Park Management Department before 

commencing the Work:  

a.  Construction Methodology;  

b.  Inspection and Test Plan;  

c.  BOQ with Weighted Percentage;  

d.  Manpower Histogram;  

e.  Tools and Equipment Histogram;  

f.  Quality Control Plans;  

g.  Work Schedule and S-Curve; and  

h.  Construction Safety and Health Program.  
 

5. The contractor shall secure the following requirements before the 
execution of works:  

a. PNOC Industrial Park Work Permit; and  

b. Safety and Health Orientations of all personnel by PIP HSSE Officer.  

6.   The contractor must conduct proper planning and safety orientation 
meetings with all personnel involved in the work before the start of 

the work. 

7.  The contractor is required to coordinate all activities and work relative 
to the project with the PNOC Park Management Department 

representative for proper monitoring and coordination.  

8.  The contractor shall commence work on the agreed Start Date and 

shall carry out the work following the program of work submitted by 
the CONTRACTOR, as approved by the PNOC Park Management 

Department representative, and complete the project by the 

completion date as indicated in the Scope of Work.  

9.  The Contractor shall comply with all the Safety and Health, Security, 
and Environmental policies and settle the corresponding penalty for 
non-compliance under the PIP Schedule of Penalties (on top of the 

penalty that DOLE imposes). The contractor shall be liable for all 
accident claims and other related claims arising from injuries and 

damages, which may occur concerning the execution of the project.  

10.  The contractor shall hold PNOC and its personnel free from any and 

all liabilities for damages arising from injuries or liabilities to persons 
or damages to property occasioned by any act or omissions of the 
contractor including any and all expenses which may be incurred by 

PNOC and its personnel in the defense of any claim, action or suit.  

11.  The cost of any and all rework and/or restoration of damaged 

properties due to the Contractor’s poor workmanship or negligence 

shall be borne by the contractor.  

12.  The Contractor must comply with RA 11058, DOLE DO 198-18, 
OSHS, and other requirements to include, among others, the use of 

personal protective equipment by all workers, installation of safety 
signage, proper ID; and PNOC Industrial Park’s rules, regulations, and 
penalties on safety, security and environment.  
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13. The work shall be executed in the best and thorough manner 
throughout the project timeline to the satisfaction of PNOC, as 

represented by its engineers and supervisors who will jointly interpret 
the meaning of the scope of work and its conditions and shall have the 

authority to reject any work, method of accomplishing every part of 
work and material used which in their judgment are not fully following 
the specifications and/or description as provided in the scope of work 

and are deemed to be disadvantageous to PNOC.  

14.  The Contractor shall submit to the PNOC Industrial Park 

representative the Daily Accomplishment Report for construction 

monitoring purposes.  

15.  The PIP’s operations shall be given priority on the phasing of works. 
The Contractor should therefore coordinate with the PIP representative 

regarding the scheduling and phasing of works so as not to interrupt 

the Park’s operations during project implementation.  

16. The Contractor is responsible for the performance of all tests and 
inspection required by this Standard Specification. However, the owner 
reserves the right to perform any or all prescribed tests and inspection 

where such is deemed necessary to ensure that delivered materials 
conform to the specifications, and shall be paid for by the Contractor. 

The Contractor shall furnish the owner certified copies of records 
showing that each material has been pre-tested, and complied with all 
applicable requirements of this Standard. The Contractor shall, at his 

own expense, replace all rejected materials for failure to comply with 

this Specification. 

17.  The Contractor shall be liable for all direct and consequential damages 
arising out of any failure to perform the work following the schedule 

and with the terms and conditions of the contract documents.  

18.  The Contractor must submit within thirty (30) calendar days upon 

acceptance of the punch list the following documents:  

a. Inspection certificate (to be issued during site inspection)  

b. As-built plan (signed and sealed by registered Engineer)  

c.  Product data and brochure (for the supplied materials and 

equipment) 

 

B. Site Possession  

1.  The CONTRACTOR must confirm that he has inspected the site where 

the work will be performed; that he is fully aware of the conditions which 
might affect the nature, extent, and cost of the work required; that 

PNOC shall in no way be responsible for any costs or expenses which 
may be incurred on account of the failure of the CONTRACTOR to make 

an accurate examination of present and/or assessment of future factors 

that may affect the cost of execution.  

2.  The Park Management Department shall designate a specific area to be 

used by the CONTRACTOR as a temporary facilities/storage 
area/administration area in connection with the project. However, 

barracks/ sleeping quarters are prohibited inside the PIP premises.  
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3.  The Contractor may tap with the existing electrical power supply and 
water supply of PIP as long as within the carrying capacity of the existing 

electrical equipment/ deep wells.   The Contractor shall provide a 
kilowatt-hour sub-meter for monitoring electrical consumption during 

project execution. Coordination of equipment tapping and related tasks 
shall be appropriately managed in consultation with the PNOC Park 
Management representative to ensure the provision of adequate 

electrical power sources for the intended equipment usage.  

4. The Contractor shall thoroughly review all issued documents pertinent 

to the project and verify all existing site conditions. No allowances will 

be made for alleged misunderstandings or misinterpretations regarding 

the specifications, materials, or scope of work.  

5. All activities shall be diligently coordinated with the Park Management 

Department.  

6.  All activities especially on the platform area shall stop during vessel 

berthing. 

 

C. Contract interpretation  
 

i. The contract documents, specifications, and drawings are mutually 

complimentary. In case of conflict, what is noted in one although not 
shown in another shall be considered contained in all.  The specifications 

shall prevail over the drawings.  The documents forming contract shall 
be interpreted in the following order of priority: 
a. Contract Agreement/Construction Agreement 

b. Letter of Acceptance 
c. Contractor’s Bid 

d. Special Conditions of the Contract 
e. Specifications 
f. Drawings 

g. Bill of Quantities 
 

ii. Any other documents listed in the Special Conditions of the Contracts 
shall be considered as forming part of the Contract.   The Contractor 
shall examine all the issued documents relating to the work and must 

have verified all existing conditions at the site. No consideration will be 
given for any alleged misunderstanding or misinterpretation of the 

specifications and materials to be used or work to be done.  
 

iii. All works shall be properly coordinated with the PNOC Park Management 

Department.  
 

 
D. Other Requirements 

 
i. Bidders must submit Project Owner’s Certificate of Final 

Acceptance issued by the Owner other than the Contractor or the 

Constructors Performance Evaluation System (CPES) Final Rating 
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of at least three (3) completed projects in the construction / 
rehabilitation / retrofitting of the jetty, ports, and / or harbor. 

ii. Bidders shall conduct actual site inspection. Inspection certificate 
to be issued by project proponent as part of post qualification 

requirements. 
iii. Bidders shall submit product data and brochure for the supplied 

materials and equipment. 

iv. The bidder must possess a PCAB license under General Engineering 
(GE-E), with at least a Category A classification. 

 

VIII. PROJECT DURATION 

1.   Work should be completed within Two Hundred Fifty (250) calendar 
days reckoned from the date of receipt of the Notice to Proceed. 

 

2.   Work should start from 8:00 AM – 5:00 PM on weekdays and weekends 

including holidays. 

 

NOTE: Delays due to work stoppage ordered by PNOC shall not be counted 
against the set completion date. 

IX. WARRANTY  

 

i. The warranty period shall be five (5) years from the date of issuance 

of the Certificate of Final Acceptance for the scope of work involving 
the retrofitting of steel piles and repair of pile caps.  During the 
warranty period, the Contractor shall be responsible for reimbursing 

the procuring entity for necessary restoration or reconstruction works 
brought about by structural defects or structural failures occurring due 

to improper performance of work, use of inferior quality/substandard 
materials, and any violation of the contract plans and specifications. 

ii. The warranty for the defect’s liability shall be one (1) year. The 

contractor shall under take the repair works, at his own expenses of 
any damage to the infrastructure on account of use of materials of 

inferior quality, within ninety (90) days from the issuance of an order 
to undertake repair.  

iii. The warranty period shall be one (1) year for fenders and their 

accessories reckoned upon issuance of the Certificate of Final 
Acceptance.   

Note:  During the warranty period.  The contractor is still required to post a 
warranty security to be retained for one year after final acceptance to cover 
expenses incurred but even after the lapse of the one-year period, their 

warranty shall continue for the next 4 years, without the warranty security.) 

X. DEFINITION OF SIMILAR PROJECT 

 

The contractor must have completed a project in the 
construction/rehabilitation/retrofitting of the jetty, ports, and/or harbor. 
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Section VII. Drawings 
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Section VIII. Bill of Quantities 
 

 

 

 

Notes on the Bill of Quantities 
 

Objectives 
 

The objectives of the Bill of Quantities are: 
 

a. to provide sufficient information on the quantities of Works to be 

performed to enable Bids to be prepared efficiently and accurately; and 
 

b. when a Contract has been entered into, to provide a priced Bill of 
Quantities for use in the periodic valuation of Works executed. 

 
In order to attain these objectives, Works should be itemized in the Bill of 
Quantities in sufficient detail to distinguish between the different classes of 

Works, or between Works of the same nature carried out in different locations 
or in other circumstances which may give rise to different considerations of cost.  

Consistent with these requirements, the layout and content of the Bill of 
Quantities should be as simple and brief as possible. 
 

Daywork Schedule 
 

A Daywork Schedule should be included only if the probability of unforeseen 
work, outside the items included in the Bill of Quantities, is high.  To facilitate 
checking by the Entity of the realism of rates quoted by the Bidders, the 

Daywork Schedule should normally comprise the following: 
 

a. A list of the various classes of labor, materials, and Constructional Plant 
for which basic daywork rates or prices are to be inserted by the Bidder, 
together with a statement of the conditions under which the Contractor 

will be paid for work executed on a daywork basis. 
 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder 
at Daywork rates as Bid.  The rate to be entered by the Bidder against 
each basic Daywork item should include the Contractor’s profit, 

overheads, supervision, and other charges. 
 

Provisional Sums  
 
A general provision for physical contingencies (quantity overruns) may be made 

by including a provisional sum in the Summary Bill of Quantities.  Similarly, a 
contingency allowance for possible price increases should be provided as a 

provisional sum in the Summary Bill of Quantities.  The inclusion of such 
provisional sums often facilitates budgetary approval by avoiding the need to 
request periodic supplementary approvals as the future need arises.  Where 

such provisional sums or contingency allowances are used, the SCC should state 
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the manner in which they will be used, and under whose authority (usually the 

Procuring Entity’s Representative’s). 
 
The estimated cost of specialized work to be carried out, or of special goods to 

be supplied, by other contractors should be indicated in the relevant part of the 
Bill of Quantities as a particular provisional sum with an appropriate brief 

description.  A separate procurement procedure is normally carried out by the 
Procuring Entity to select such specialized contractors.  To provide an element 
of competition among the Bidders in respect of any facilities, amenities, 

attendance, etc., to be provided by the successful Bidder as prime Contractor 
for the use and convenience of the specialist contractors, each related 

provisional sum should be followed by an item in the Bill of Quantities inviting 
the Bidder to quote a sum for such amenities, facilities, attendance, etc. 
 

Signature Box 
 

A signature box shall be added at the bottom of each page of the Bill of 
Quantities where the authorized representative of the Bidder shall affix his 
signature.  Failure of the authorized representative to sign each and every page 

of the Bill of Quantities shall be a cause for rejection of his bid. 
 

These Notes for Preparing a Bill of Quantities are intended only as information 
for the Procuring Entity or the person drafting the Bidding Documents.  They 
should not be included in the final documents. 
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BILL OF QUANTITIES 

 

Item Description Qty Unit 
Unit 
Price 

Material 
Cost 

A. Description 

Mobilization/Demobilization 1 lot                             

B. Material Cost 

Scope of work 1:     

16 mm glass fiber reinforced polymer 
(GFRP) main bars 278 pcs   

10 mm glass fiber reinforced polymer 

(GFRP) dowel bars 1610 pcs   

Welding rods, E6010 100 kg   
10 mm glass fiber reinforced polymer 
(GFRP) ties 1658 pcs   

#16 Galvanized Iron tie wires 410 kg   

Glass fiber sheet for column forms 3233 m²   

Ready mix concrete 112 m³   

Petrolatum tape 1591.54 m²   
Mild Steel Plate 
(4’ x 8’ x 8mm thick) 66 pcs   

Scope of work 2:     

Rust remover/converter 10 gal   
Structural epoxy injection 

(390mL/pc) 700 gal   

 Concrete Epoxy putty 900 gal   

 Cement  20 bags   

 Crushed sand 3 m³   

 Scope of work 3:     

 

1 set of 800mmH x 1500mmL rubber 
fender body. Energy absorption is 

471kNm per pair, reaction force is 
1200KN at deflection 52.5%. 

1 set   

 

 1 set UHMW PE pad 1set set   

 
6 sets full threaded bolt M36 

SS316 pad fixing 
6 set 

  

 
Chemical bolt for marine 

application 
1 lot 

  

C Equipment Cost 
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Diesel generator 1 Set   

Diver tools 10 Set   

Under water Welding Equipment 2 Set   

 Pump Crete 1 Unit   

 Concrete Mixer Truck 1 Unit   

 Diesel vibrator 1 Set   

 Chipping hammer 2 Pcs   

 Service Boat 1 Unit   

      

      

 

 

 

D 

Labor Cost 

Project Manager 1 Personnel   

Site Engineer 1 Personnel   

Safety Officer 1 Personnel   

Foreman 2 Personnel   

Underwater Welder 4 Personnel   

Diver 6 Personnel   

 Skilled Worker 16 Personnel   

 Helper 8 Personnel   

      

E Total Direct Cost (A+B+C+D)     

F Mark-Up      

G Project Cost      

H VAT (12%)     

I Total Project Cost 

(inclusive of VAT and all applicable 

taxes)     

 
Note: The materials shall not be limited to the provided Bill of Quantities. 

 
 
Name of Company   : _________________________________ 
 
Authorized Representative :  _________________________________ 

                       Signature over printed name
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Section IX. Checklist of Technical and 
Financial Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 
  

Class “A” Documents 
 

Legal Documents 

    (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all 
pages) in accordance with Section 8.5.2 of the IRR; 

  
Technical Documents 

    (b)   Statement of the prospective bidder of all its ongoing government 
and private contracts, including contracts awarded but not yet 
started, if any, whether similar or not similar in nature and 

complexity to the contract to be bid; and  

    (c)   Statement of the bidder’s Single Largest Completed Contract (SLCC) 

similar to the contract to be bid, except under conditions provided 
under the rules;  

 
The statement of the Bidder’s SLCC shall be supported by 
the Notice of Award and/or Notice to Proceed, Project 

Owner’s Certificate of Final Acceptance issued by the Owner 
other than the Contractor or the Constructors Performance 

Evaluation System (CPES) Final Rating, which must be at 
least satisfactory. In case of contracts with the private 
sector, an equivalent document shall be submitted; and  

 

    (d)    PCAB License / Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 
 

    (e) Original copy of Bid Security. If in the form of a Surety Bond, submit 

also a certification issued by the Insurance Commission; 
or 

Original copy of Notarized Bid Securing Declaration; and 
 

 (f) Project Requirements, which shall include the following: 

    a. Organizational chart for the contract to be bid;  

    b. List of contractor’s key personnel (e.g., Project Manager, 
Project Engineers, Materials Engineers, and Foremen), to be 

assigned to the contract to be bid, with their complete 
qualification and experience data; 

    c. List of contractor’s major equipment units, which are owned, 

leased, and/or under purchase agreements, supported by 
proof of ownership or certification of availability of equipment 

from the equipment lessor/vendor for the duration of the 
project, as the case may be; and 

    (g) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case 
of a corporation, partnership, or cooperative; or Original Special 

Power of Attorney of all members of the joint venture giving full 
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power and authority to its officer to sign the OSS and do acts to 
represent the Bidder, and 

 

    (h) Project Inspection Certificate signed by PNOC Representative and 

bidders, and 
 

    (i) Resume or CVs of proposed manpower (with complete details), and 

 

    (j) Project Owner’s Certificate of Final Acceptance issued by the Owner 

other than the Contractor or the Constructors Performance 

Evaluation System (CPES) Final Rating of at least three (3) 
completed projects in the construction / rehabilitation / retrofitting 

of the jetty, ports, and / or harbor. 

 
Financial Documents 

    (k) The prospective bidder’s computation of Net Financial Contracting 

Capacity (NFCC). 
 

Class “B” Documents 

    (l) If applicable, duly signed joint venture agreement (JVA) in 
accordance with RA No. 4566 and its IRR in case the joint venture is 

already in existence; 
or  

duly notarized statements from all the potential joint venture 
partners stating that they will enter into and abide by the provisions 
of the JVA in the instance that the bid is successful. 

 
II. FINANCIAL COMPONENT ENVELOPE 

    (m)    Original of duly signed and accomplished Financial Bid Form; and 
 

Other documentary requirements under RA No. 9184 

    (n)  Original of duly signed Bid Prices in the Bill of Quantities; and 

    (o)  Duly accomplished Detailed Estimates Form, including a summary 
sheet indicating the unit prices of construction materials, labor rates, 

and equipment rentals used in coming up with the Bid; and 

    (p)  Cash Flow by Quarter. 
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Section VIII. Bidding Forms 
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Bid Form for the Procurement of Infrastructure Projects 

[shall be submitted with the Bid] 

___________________________________________________________ 

 

BID FORM 

Date : ________________ 

                                           Project Identification No.  : _________________ 

To: [name and address of Procuring Entity] 
 

Having examined the Philippine Bidding Documents (PBDs) including the 
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is 

hereby duly acknowledged, we, the undersigned, declare that: 
 

a. We have no reservation to the PBDs, including the Supplemental or Bid 

Bulletins, for the Procurement Project: [insert name of contract]; 
 

b. We offer to execute the Works for this Contract in accordance with the 
PBDs; 

 

c. The total price of our Bid in words and figures, excluding any discounts 
offered below is: [insert information]; 

 
d. The discounts offered and the methodology for their application are: 

[insert information]; 

 
e. The total bid price includes the cost of all taxes, such as, but not limited 

to: [specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) 
income tax, (iii) local taxes, and (iv) other fiscal levies and duties], which 
are itemized herein and reflected in the detailed estimates, 

 
f. Our Bid shall be valid within the period stated in the PBDs, and it shall 

remain binding upon us at any time before the expiration of that period; 
 

g. If our Bid is accepted, we commit to obtain a Performance Security in 
the amount of [insert percentage amount] percent of the Contract Price 
for the due performance of the Contract, or a Performance Securing 

Declaration in lieu of the allowable forms of Performance Security, 
subject to the terms and conditions of issued GPPB guidelines1 for this 

purpose;  
 

h. We are not participating, as Bidders, in more than one Bid in this bidding 

process, other than alternative offers in accordance with the Bidding 
Documents; 
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i. We understand that this Bid, together with your written acceptance 

thereof included in your notification of award, shall constitute a binding 
contract between us, until a formal Contract is prepared and executed; 

and 
 
j. We understand that you are not bound to accept the Lowest Calculated 

Bid or any other Bid that you may receive. 
 

k. We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, 
execute and perform any and all acts necessary to participate, submit 

the bid, and to sign and execute the ensuing contract for the [Name of 
Project] of the [Name of the Procuring Entity]. 

 
l. We acknowledge that failure to sign each and every page of this Bid 

Form, including the Bill of Quantities, shall be a ground for the rejection 

of our bid. 

 
 

Name: ____________________________________________________ 

Legal Capacity: _____________________________________________ 

Signature: _________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________                                                                

Date: ___________________ 
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Bid Securing Declaration Form 
[shall be submitted with the Bid if bidder opts to provide this form of bid 

security] 
_________________________________________________________ 

  
REPUBLIC OF THE PHILIPPINES) 
CITY OF _______________________) S.S. 

 
  

BID SECURING DECLARATION 
Project Identification No.: [Insert number] 

  

To: [Insert name and address of the Procuring Entity] 
  

I/We, the undersigned, declare that: 
1. I/We understand that, according to your conditions, bids must be supported 

by a Bid Security, which may be in the form of a Bid Securing Declaration. 

 
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for 

any procurement contract with any procuring entity for a period of two (2) 
years upon receipt of your Blacklisting Order; and, (b) I/we will pay the 

applicable fine provided under Section 6 of the Guidelines on the Use of Bid 
Securing Declaration, within fifteen (15) days from receipt of the written 
demand by the procuring entity for the commission of acts resulting to the 

enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 
and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other 

legal action the government may undertake. 
 

3. I/We understand that this Bid Securing Declaration shall cease to be valid on 

the following circumstances:  
 

a. Upon expiration of the bid validity period, or any extension thereof pursuant 
to your request; 

b. I am/we are declared ineligible or post-disqualified upon receipt of your 

notice to such effect, and (i) I/we failed to timely file a request for 
reconsideration or (ii) I/we filed a waiver to avail of said right; and 

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, 
and I/we have furnished the performance security and signed the Contract. 
 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of 
[month] [year] at [place of execution].                   

 
                                 

[Insert NAME OF BIDDER OR ITS 

AUTHORIZED REPRESENTATIVE] 
[Insert signatory’s legal capacity] 

Affiant 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] 
at [place of execution], Philippines. Affiant/s is/are personally known to me and 
was/were identified by me through competent evidence of identity as defined in 
the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to 
me his/her [insert type of government identification card used], with his/her 
photograph and signature appearing thereon, with no.________ issued on ____ 
at ______. 

 

Witness my hand and seal this ___ day of [month] [year]. 

 

 

 

 

NAME OF NOTARY PUBLIC  
Serial No. of Commission _____________ 
Notary Public for ______ until __________  
Roll of Attorneys No. _________________ 
PTR No. ____ [date issued], [place issued]  
IBP No. ____ [date issued], [place issued] 

 
 
 
 

Doc. No. _____ 
Page No. _____  
Book No. _____ 
Series of _____ 
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Performance Securing Declaration (Revised) 
[if used as an alternative performance security but it is not required to 

be submitted with the Bid, as it shall be submitted within ten (10) days 
after receiving the Notice of Award] 

________________________________________________________________
_________ 
 

 
REPUBLIC OF THE PHILIPPINES) 

CITY OF _____________________ ) S.S. 
 

 

PERFORMANCE SECURING DECLARATION 
 

Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents] 
To: [Insert name and address of the Procuring Entity] 
 

I/We, the undersigned, declare that: 
 

1. I/We understand that, according to your conditions, to guarantee the 
faithful performance by the 

supplier/distributor/manufacturer/contractor/consultant of its obligations 
under the Contract, I/we shall submit a Performance Securing Declaration 
within a maximum period of ten (10) calendar days from the receipt of the 

Notice of Award prior to the signing of the Contract. 
 

2. I/We accept that: I/we will be automatically disqualified from bidding for 
any procurement contract with any procuring entity for a period of one (1) 
year for the first offense, or two (2) years for the second offense, upon 

receipt of your Blacklisting Order if I/We have violated my/our obligations 
under the Contract;  

 
3. I/We understand that this Performance Securing Declaration shall cease to 

be valid upon: 

 
a. issuance by the Procuring Entity of the Certificate of Final Acceptance, 

subject to the following conditions: 
i. Procuring Entity has no claims filed against the contract awardee; 
ii. It has no claims for labor and materials filed against the 

contractor; and 
iii. Other terms of the contract; or 

 
b. replacement by the winning bidder of the submitted PSD with a 

performance security in any of the prescribed forms under Section 39.2 

of the 2016 revised IRR of RA No. 9184 as required by the end-user. 
 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day 
of [month] [year] at [place of execution]. 
 

[Insert NAME OF BIDDER OR ITS 
AUTHORIZED REPRESENTATIVE] 
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[Insert signatory’s legal capacity] 
                      Affiant 

 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] 
at [place of execution], Philippines. Affiant/s is/are personally known to me and 
was/were identified by me through competent evidence of identity as defined in 
the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to 
me his/her [insert type of government identification card used], with his/her 
photograph and signature appearing thereon, with no.________ issued on ____ 
at ______. 

 

Witness my hand and seal this ___ day of [month] [year]. 

 

 

 

 

NAME OF NOTARY PUBLIC  
Serial No. of Commission _____________ 
Notary Public for ______ until __________  
Roll of Attorneys No. _________________ 
PTR No. ____ [date issued], [place issued]  
IBP No. ____ [date issued], [place issued] 

 
 
 
 

Doc. No. _____ 
Page No. _____  
Book No. _____ 
Series of _____ 
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Omnibus Sworn Statement (Revised) 
[shall be submitted with the Bid] 

________________________________________________________________ 

 
REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______  ) S.S. 

 AFFIDAVIT 
I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at 

[Address of Affiant], after having been duly sworn in accordance with law, do 
hereby depose and state that: 
 

1. [Select one, delete the other:] 
[If a sole proprietorship:] I am the sole proprietor or authorized representative 

of [Name of Bidder] with office address at [address of Bidder]; 
[If a partnership, corporation, cooperative, or joint venture:] I am the duly 
authorized and designated representative of [Name of Bidder] with office 

address at [address of Bidder]; 
 

2. [Select one, delete the other:] 
[If a sole proprietorship:] As the owner and sole proprietor, or authorized 
representative of [Name of Bidder], I have full power and authority to do, 

execute and perform any and all acts necessary to participate, submit the bid, 
and to sign and execute the ensuing contract for [Name of the Project] of the 

[Name of the Procuring Entity], as shown in the attached duly notarized Special 
Power of Attorney; 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full 
power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for 

[Name of the Project] of the [Name of the Procuring Entity], as shown in the 
attached [state title of attached document showing proof of authorization (e.g., 

duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special 
Power of Attorney, whichever is applicable;)]; 
  

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government 
of the Philippines or any of its agencies, offices, corporations, or Local 

Government Units, foreign government/foreign or international financing 
institution whose blacklisting rules have been recognized by the Government 
Procurement Policy Board, by itself or by relation, membership, 

association, affiliation, or controlling interest with another blacklisted 
person or entity as defined and provided for in the Uniform Guidelines 

on Blacklisting; 
  

4. Each of the documents submitted in satisfaction of the bidding requirements is 

an authentic copy of the original, complete, and all statements and information 
provided therein are true and correct; 

  
5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 

authorized representative(s) to verify all the documents submitted; 

 
6. [Select one, delete the rest:] 
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[If a sole proprietorship:] The owner or sole proprietor is not related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the 
Project Management Office or the end-user unit, and the project consultants 

by consanguinity or affinity up to the third civil degree; 
[If a partnership or cooperative:] None of the officers and members of [Name 
of Bidder] is related to the Head of the Procuring Entity, members of the Bids 

and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, 

and the project consultants by consanguinity or affinity up to the third civil 
degree; 
[If a corporation or joint venture:] None of the officers, directors, and 

controlling stockholders of [Name of Bidder] is related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the 

Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 

 
7. [Name of Bidder] complies with existing labor laws and standards; and 

  
8. [Name of Bidder] is aware of and has undertaken the responsibilities as a 

Bidder in compliance with the Philippine Bidding Documents, which includes: 
 
a. Carefully examining all of the Bidding Documents; 

b. Acknowledging all conditions, local or otherwise, affecting the 
implementation of the Contract; 

c. Making an estimate of the facilities available and needed for the contract 
to be bid, if any; and 

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of 

the Project]. 
  

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, 
amount, fee, or any form of consideration, pecuniary or otherwise, to any 
person or official, personnel or representative of the government in relation to 

any procurement project or activity. 
 

10.[Name of Bidder] hereby assigns the following contact number/s and e-mail 
address/es as the official telephone/fax number and contact reference of the 
company where the PROCURING ENTITY notices may be transmitted. 

 
Telephone No/s. : _________________________________ 
Fax No/s.  : _________________________________ 
E-mail Add/s. : _________________________________ 
  

It is understood that notices/s transmitted in the above-stated telephone/fax 
numbers and/or e-mail address/es are deemed received as of its transmittal 
and the reckoning period for the reglementary periods stated in the bidding 
documents and the revised Implementing Rules and Regulations of Republic 
Act No. 9184 shall commence from receipt thereof. 
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11. In case advance payment was made or given, failure to perform or 
deliver any of the obligations and undertakings in the contract shall be 

sufficient grounds to constitute criminal liability for Swindling (Estafa) 
or the commission of fraud with unfaithfulness or abuse of confidence 

through misappropriating or converting any payment received by a 
person or entity under an obligation involving the duty to deliver 
certain goods or services, to the prejudice of the public and the 

government of the Philippines pursuant to Article 315 of Act No. 3815 
s. 1930, as amended, or the Revised Penal Code. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ 
at ____________, Philippines. 

 
 

 
 

[Insert NAME OF BIDDER OR ITS 

AUTHORIZED REPRESENTATIVE] 
[Insert signatory’s legal capacity] 

                      Affiant 

 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] 
at [place of execution], Philippines. Affiant/s is/are personally known to me and 
was/were identified by me through competent evidence of identity as defined in 
the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to 
me his/her [insert type of government identification card used], with his/her 
photograph and signature appearing thereon, with no.________ issued on ____ 
at ______. 

 

Witness my hand and seal this ___ day of [month] [year]. 

 

 

NAME OF NOTARY PUBLIC  
Serial No. of Commission _____________ 
Notary Public for ______ until __________  
Roll of Attorneys No. _________________ 
PTR No. ____ [date issued], [place issued]  
IBP No. ____ [date issued], [place issued] 

 
 
 
 
Doc. No. _____ 
Page No. _____  
Book No. _____ 
Series of _____ 

 



 

75 

 

NET FINANCIAL CONTRACTING CAPACITY 

         

         

         

Current Assets           

         

Less: Current Liabilities          

         

Total            

     

15 
 

Multiply by K     

         

Total            

         

Less: Value of All On-going Contracts        

         

         

Net Financial Contracting Capacity        

         

         

                 
Net Financial Contracting Capacity (NFCC)     

         

NFCC = at least equal to the Approved Budget     

         

            = [(current assets - current liabilities) (K) - (value of all 

outstanding works 

                

or projects under on-going contracts, including 

awarded contracts yet to started 

        

         

         

         

Name of Company:           

         

Authorized Representative:          

    signature over printed name  
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STATEMENT OF ALL: (i) ONGOING CONTRACTS (GOVERNMENT AND PRIVATE) 
AND; (ii) AWARDED BUT NOT YET STARTED CONTRACTS 

 

 

 

 

This is to certify that                      (Bidder)                      has the following ongoing and awarded but not yet started 

contracts: 

 

 

Date of the 

Contract 

Contracting 

Party 

Name of Contract Nature of 

Contract 

Amount of 

Contract 

Contract 

Duration 

Value of 

Outstanding Works 

       

       

       

       

 

 
              

 

     Name and Signature of Authorized Representative Date 

 

*Instructions: 

 

a) State all ongoing contracts including those awarded but not yet started (government and private contracts which may be similar or    
not similar to the project called for bidding) as of DEADLINE OF SUBMISSION OF BIDS.  

b) If there is no ongoing contract including awarded but not yet started as of the aforementioned period, state none or equivalent term.  
c) The total amount of the ongoing and awarded but not yet started contracts should be consistent with those used in the Net Financial 

Contracting Capacity (NFCC) in case an NFCC is submitted as an eligibility document.  
d) “Name of Contract”. Indicate here the Nature/ Scope of the Contract for easier tracking of the entries/ representations.  
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE CONTRACT TO BE 
BID 

 

 

This is to certify that                      (Bidder)                      has completed the below-listed contract prior to the deadline 

of submission and opening of bids. 

 

Date of the 

Contract 

Contracting 

Party 

Name of Contract Nature of 

Contract 

Amount of 

Contract 

Contract 

Duration 

Issuance Date of 

Certification of 

Satisfactory Service 

       

 

 

  

 

 

 

 

 

        _____________________  
 

Name and Signature of Authorized Representative                                                                                  Date      
 
 
 

*Notes: 

 

a) Cut-off date as of DEADLINE OF SUBMISSION OF BIDS.  
b) “Name of Contract”. Indicate here the Nature/ Scope of the Contract for the Procuring Entity to determine the relevance 

of the entry with the Procurement at hand. Example: “Construction of Ports, Harbor, etc.” 
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Format of Curriculum Vitae (CV) for Proposed Professional Staff 
Proposed Position 

 
 

Personal Information 

Name of Staff 

 
 

Address 
 

 

Contact No. Email Address 

Date of Birth 
 

Citizenship 
 

 

Civil Status 

Project Experience (start from the current employment, add rows if necessary) 
Similar and Related to the Project 

EMPLOYER 
(AGENCY / 

COMPANY NAME) 
(Write in Full) 

CLIENT 
(COMPANY 

NAME) 
(Write in Full) 

PROJECT 

TITLE 
With Brief 

Project 
Description 

(Write in Full) 

PROJECT 

DURATION 
(MM/DD/YYYY) 

POSITION 

TITLE 
(Write in Full) 

DETAILED 

JOB 
DESCRIPTION 

START END 

       

       

       

Relevant Training (start from the most recent, add rows if necessary) 
 

Course Title 
Inclusive Dates  

Location 
No. of 
Hours 

Conducted / 
Sponsored by From To 

 

 

     

 

 

     

 
 

     

 

 

     

 

 

     

Education (start from the most recent, add rows if necessary) 
 

School 

Inclusive Dates Degree Course 

(Indicate if Completed) 

Scholarships / 

Academic Honors 

Received 
From To 
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Technical Expertise 

 

Database 

 

 
Operating Systems 

 

 

Application Software 

 

Professional Licenses, Certificates, Other Credentials 

 

Title 

 

Date Received 

 
 

 

 

 

 

 

 

 

 
 

 

 

 

 

 
Certification: 

 
I, the undersigned, certify that to the best of my knowledge and belief, these data 
correctly describe me, my qualifications, and my experience. 

 
  

[Printed Name and Signature of staff member]  
 
Date: ________________ 

              MM/DD/YYYY 
 

 
CERTIFIED CORRECT: 
 

 
  

[Printed Name and Signature of authorized representative of the firm]  

 
Date:   ___________ 

     MM/DD/YYYY 
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Statement of Availability of Equipment 
 
 
 
(Date of Issuance) 

 
 
 

Attention : The Chairperson 
 Bids and Awards Committee 

 
 

Dear Sir / Madame: 
 

In compliance with the requirements of the Philippine National Oil Company 
(PNOC) BAC for the bidding of the Energy Supply Base Port Development, we 
certify the availability of equipment that __(Name of the Bidder)__   owns, has 

under lease, and/or has under purchase agreements, that may be used for the 
construction contracts. 

 
Further, we likewise certify the availability of equipment that __(Name of the 
Bidder)__ owns, has under lease, and/or has under purchase agreements, that 

may be used for the construction contracts. 
 

Very truly yours, 
 
 

(Name of Representative) 
(Position) 

(Name of Bidder) 
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