

## SUPPLEMENTAL BID BULLETIN NO. 1 (NOTICE OF POSTPONEMENT)

Project Title : Supply, Delivery, Installation, Testing and Commissioning of 25kWp Solar PV Rooftop System in Carmona Water District Admin Building

ITB No. : 2024-10-163

Notice is hereby issued postponing the scheduled Pre-Bid Conference, Deadline for Submission of Bids and Opening of Bids due to the suspension of work in government offices because of the typhoon. In view of this postponement, all concerned parties are hereby advised of the following revised schedule:

<b>Activity</b>	<b>From</b>	<b>To</b>
Pre-Bid Conference	October 25, 2024 (9:30 AM)	October 29, 2024 (9:30 AM)
Deadline for Submission of Bids	November 7, 2024 (10:00 AM)	November 12, 2024 (10:00 AM)
Opening of Bids	November 7, 2024 (11:00 AM)	November 12, 2024 (11:00 AM)

For guidance and information of all concerned.

Issued this 25<sup>th</sup> of October 2024.

***SGD***

**Atty. JOSEPHINE CASSANDRA J. CUI**

Chairperson

Bids and Awards Committee

**MAIN OFFICE**

PNOC Building 6, Energy Center  
Rizal Drive, Bonifacio Global City  
Taguig, Philippines 1634  
(+632) 8789 7662  
www.pnoc.com.ph

**INDUSTRIAL PARK**

Barangay Batangas Dos, Mariveles  
Bataan, Philippines 2105  
(+6347) 244 5884 and 86  
industrialpark@pnoc.com.ph

**ENERGY SUPPLY BASE**

Barangay Mainaga, Mabini  
Batangas, Philippines 4202  
+63 917 515 4036  
energysupplybase@pnoc.com.ph